
SOUTH FORCED LOWER BASIN (HIGHLAND RD. ‐ BURBANK DR.) CAPACITY IMPROVEMENTS PROJECT
CITY PROJECT NO. 08‐FM‐ST‐0023

QUANTITIES
AS BID Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total

2010100 Clearing and Grubbing LUMP 1 $35,000.00 $35,000.00 $95,000.00 $95,000.00 $65,000.00 $65,000.00 $74,400.00 $74,400.00 $300,000.00 $300,000.00 $315,000.00 $315,000.00
2020100 Removal of Structures and Obstructions LUMP 1 $25,000.00 $25,000.00 $20,000.00 $20,000.00 $67,975.00 $67,975.00 $35,100.00 $35,100.00 $50,000.00 $50,000.00 $131,250.00 $131,250.00
2020400 Removal of Asphalt Surfacing SY 200 $10.00 $2,000.00 $10.00 $2,000.00 $10.00 $2,000.00 $4.00 $800.00 $10.00 $2,000.00 $5.25 $1,050.00
2020900 Saw Cutting Concrete or Asphalt LF 490 $6.00 $2,940.00 $8.00 $3,920.00 $5.00 $2,450.00 $5.00 $2,450.00 $10.00 $4,900.00 $8.40 $4,116.00
5011100 Restore Asphalt Concrete Pavement and Base SY 200 $120.00 $24,000.00 $100.00 $20,000.00 $75.00 $15,000.00 $114.00 $22,800.00 $100.00 $20,000.00 $105.00 $21,000.00
7010112 12" Storm Drain Pipe LF 30 $26.00 $780.00 $40.00 $1,200.00 $31.00 $930.00 $27.00 $810.00 $53.00 $1,590.00 $31.82 $954.60
7010115 15" Storm Drain Pipe LF 730 $30.00 $21,900.00 $45.00 $32,850.00 $35.00 $25,550.00 $66.00 $48,180.00 $56.00 $40,880.00 $60.22 $43,960.60
7020312 Remove and Replace Catch Basin EACH 8 $2,100.00 $16,800.00 $2,600.00 $20,800.00 $2,000.00 $16,000.00 $2,630.00 $21,040.00 $3,500.00 $28,000.00 $1,785.00 $14,280.00
8013000 Limestone Bedding and Backfill CY 1500 $60.00 $90,000.00 $45.00 $67,500.00 $60.00 $90,000.00 $30.00 $45,000.00 $65.00 $97,500.00 $44.10 $66,150.00
8013100 Sand Backfill CY 2000 $22.00 $44,000.00 $40.00 $80,000.00 $17.00 $34,000.00 $20.00 $40,000.00 $20.00 $40,000.00 $19.95 $39,900.00
8013200 Select Material For Backfill CY 2000 $22.00 $44,000.00 $12.00 $24,000.00 $20.00 $40,000.00 $22.00 $44,000.00 $18.00 $36,000.00 $19.95 $39,900.00
802123D Ductile Iron Sewer Pipe (10.1' ‐ 12.0') (10") LF 20 $54.00 $1,080.00 $39.00 $780.00 $70.00 $1,400.00 $118.00 $2,360.00 $120.00 $2,400.00 $64.81 $1,296.20
804000A Unrestrained Joint Sewer Force Main (4") LF 114 $20.00 $2,280.00 $20.00 $2,280.00 $19.59 $2,233.26 $64.00 $7,296.00 $40.00 $4,560.00 $33.37 $3,804.18
804000C Unrestrained Joint Sewer Force Main (8") LF 8 $25.00 $200.00 $38.00 $304.00 $41.04 $328.32 $53.00 $424.00 $50.00 $400.00 $37.75 $302.00
804000D Unrestrained Joint Sewer Force Main (10") LF 280 $32.00 $8,960.00 $39.00 $10,920.00 $33.77 $9,455.60 $55.00 $15,400.00 $52.00 $14,560.00 $41.01 $11,482.80
804000E Unrestrained Joint Sewer Force Main (12") LF 45 $36.00 $1,620.00 $43.00 $1,935.00 $38.22 $1,719.90 $67.00 $3,015.00 $55.00 $2,475.00 $44.92 $2,021.40
804000L Unrestrained Joint Sewer Force Main (24") LF 672 $70.00 $47,040.00 $53.00 $35,616.00 $83.60 $56,179.20 $72.00 $48,384.00 $90.00 $60,480.00 $61.38 $41,247.36
804000S Unrestrained Joint Sewer Force Main (48") LF 6450 $242.00 $1,560,900.00 $222.00 $1,431,900.00 $245.40 $1,582,830.00 $276.00 $1,780,200.00 $220.00 $1,419,000.00 $281.78 $1,817,481.00
804000T Unrestrained Joint Sewer Force Main (54") LF 20792 $306.00 $6,362,352.00 $276.00 $5,738,592.00 $287.60 $5,979,779.20 $324.00 $6,736,608.00 $260.00 $5,405,920.00 $317.91 $6,609,984.72
804000U Unrestrained Joint Sewer Force Main (60") LF 5232 $392.00 $2,050,944.00 $345.00 $1,805,040.00 $330.50 $1,729,176.00 $549.00 $2,872,368.00 $430.00 $2,249,760.00 $358.85 $1,877,503.20
804010A Unrestrained Joint Ductile Iron Sewer Force Main (4") LF 410 $39.00 $15,990.00 $31.00 $12,710.00 $35.00 $14,350.00 $88.00 $36,080.00 $65.00 $26,650.00 $54.18 $22,213.80
804040A Restrained Joint Sewer Force Main (4") LF 60 $24.00 $1,440.00 $33.00 $1,980.00 $20.85 $1,251.00 $430.00 $25,800.00 $45.00 $2,700.00 $35.02 $2,101.20
804040B Restrained Joint Sewer Force Main (6") LF 10 $28.00 $280.00 $35.00 $350.00 $23.40 $234.00 $52.00 $520.00 $60.00 $600.00 $37.22 $372.20
804040C Restrained Joint Sewer Force Main (8") LF 350 $30.00 $10,500.00 $45.00 $15,750.00 $33.70 $11,795.00 $54.00 $18,900.00 $62.00 $21,700.00 $40.53 $14,185.50
804040D Restrained Joint Sewer Force Main (10") LF 86 $41.00 $3,526.00 $47.00 $4,042.00 $34.75 $2,988.50 $60.00 $5,160.00 $65.00 $5,590.00 $45.85 $3,943.10
804040J Restrained Joint Sewer Force Main (20") LF 60 $74.00 $4,440.00 $65.00 $3,900.00 $75.36 $4,521.60 $144.00 $8,640.00 $110.00 $6,600.00 $76.86 $4,611.60
804040L Restrained Joint Sewer Force Main (24") LF 702 $81.00 $56,862.00 $82.00 $57,564.00 $105.98 $74,397.96 $85.00 $59,670.00 $128.00 $89,856.00 $86.09 $60,435.18
804040S Restrained Joint Sewer Force Main (48") LF 3081 $263.00 $810,303.00 $231.00 $711,711.00 $289.40 $891,641.40 $180.00 $554,580.00 $290.00 $893,490.00 $297.51 $916,628.31
804040T Restrained Joint Sewer Force Main (54") LF 2773 $335.00 $928,955.00 $295.00 $818,035.00 $336.60 $933,391.80 $190.00 $526,870.00 $350.00 $970,550.00 $340.24 $943,485.52
804040U Restrained Joint Sewer Force Main (60") LF 409 $530.00 $216,770.00 $418.00 $170,962.00 $495.40 $202,618.60 $200.00 $81,800.00 $560.00 $229,040.00 $483.97 $197,943.73
8041000 Abandon Force Main (w/Flowable Fill‐in‐Place) LUMP 1 $500,000.00 $500,000.00 $775,000.00 $775,000.00 $775,000.00 $775,000.00 $150,000.00 $150,000.00 $400,000.00 $400,000.00 $1,147,956.60 $1,147,956.60
8041100 Plug and Abandon Force Main (Cap Each End) LUMP 1 $10,000.00 $10,000.00 $15,000.00 $15,000.00 $25,000.00 $25,000.00 $50,000.00 $50,000.00 $25,000.00 $25,000.00 $10,500.00 $10,500.00
8045001 Fittings TONS 50.69 $6,500.00 $329,485.00 $12,000.00 $608,280.00 $10,000.00 $506,900.00 $7,000.00 $354,830.00 $18,000.00 $912,420.00 $12,607.35 $639,066.57
804700A Gate Valve (4") EACH 16 $650.00 $10,400.00 $600.00 $9,600.00 $545.00 $8,720.00 $1,080.00 $17,280.00 $500.00 $8,000.00 $769.34 $12,309.44
804700Z Gate Valve (2") EACH 2 $275.00 $550.00 $250.00 $500.00 $35.00 $70.00 $1,830.00 $3,660.00 $500.00 $1,000.00 $621.71 $1,243.42
804800A Plug Valve (4") EACH 3 $1,100.00 $3,300.00 $1,400.00 $4,200.00 $1,235.00 $3,705.00 $3,490.00 $10,470.00 $1,800.00 $5,400.00 $1,900.50 $5,701.50
804800B Plug Valve (6") EACH 2 $1,400.00 $2,800.00 $1,600.00 $3,200.00 $1,550.00 $3,100.00 $3,600.00 $7,200.00 $2,500.00 $5,000.00 $2,585.10 $5,170.20
804800C Plug Valve (8") EACH 11 $1,900.00 $20,900.00 $1,900.00 $20,900.00 $1,935.00 $21,285.00 $3,700.00 $40,700.00 $3,000.00 $33,000.00 $3,029.25 $33,321.75
804800D Plug Valve (10") EACH 4 $2,900.00 $11,600.00 $2,400.00 $9,600.00 $2,330.00 $9,320.00 $4,000.00 $16,000.00 $3,400.00 $13,600.00 $3,556.35 $14,225.40
804800E Plug Valve (12") EACH 1 $3,500.00 $3,500.00 $3,100.00 $3,100.00 $3,415.00 $3,415.00 $4,000.00 $4,000.00 $4,500.00 $4,500.00 $4,995.90 $4,995.90
804800J Plug Valve (20") EACH 2 $11,500.00 $23,000.00 $10,600.00 $21,200.00 $10,555.00 $21,110.00 $4,800.00 $9,600.00 $13,500.00 $27,000.00 $14,499.45 $28,998.90
804800L Plug Valve (24") EACH 1 $28,000.00 $28,000.00 $25,000.00 $25,000.00 $23,490.00 $23,490.00 $5,400.00 $5,400.00 $29,000.00 $29,000.00 $31,609.20 $31,609.20
804800Q Plug Valve (36") EACH 2 $46,500.00 $93,000.00 $50,000.00 $100,000.00 $44,650.00 $89,300.00 $7,400.00 $14,800.00 $55,000.00 $110,000.00 $61,294.80 $122,589.60
804800R Plug Valve (42") EACH 2 $74,000.00 $148,000.00 $111,000.00 $222,000.00 $70,825.00 $141,650.00 $9,400.00 $18,800.00 $87,000.00 $174,000.00 $94,538.85 $189,077.70
804800Z Plug Valve (2") EACH 1 $400.00 $400.00 $400.00 $400.00 $265.00 $265.00 $3,380.00 $3,380.00 $750.00 $750.00 $2,421.30 $2,421.30
8049000 Air Release/Vacuum Valve EACH 41 $5,700.00 $233,700.00 $7,000.00 $287,000.00 $4,515.00 $185,115.00 $5,200.00 $213,200.00 $6,000.00 $246,000.00 $9,450.00 $387,450.00
804910S Force Main Tap (48") EACH 2 $8,200.00 $16,400.00 $8,500.00 $17,000.00 $6,065.00 $12,130.00 $13,600.00 $27,200.00 $6,000.00 $12,000.00 $9,073.05 $18,146.10
804910T Force Main Tap (54") EACH 3 $7,800.00 $23,400.00 $8,850.00 $26,550.00 $6,740.00 $20,220.00 $13,100.00 $39,300.00 $6,000.00 $18,000.00 $10,627.05 $31,881.15
804910U Force Main Tap (60") EACH 3 $19,500.00 $58,500.00 $19,800.00 $59,400.00 $13,600.00 $40,800.00 $165,000.00 $495,000.00 $9,000.00 $27,000.00 $19,577.25 $58,731.75
804920A Force Main Tie‐In (4") EACH 2 $1,500.00 $3,000.00 $1,500.00 $3,000.00 $1,500.00 $3,000.00 $1,800.00 $3,600.00 $2,000.00 $4,000.00 $1,260.00 $2,520.00
804920B Force Main Tie‐In (6") EACH 2 $1,800.00 $3,600.00 $1,900.00 $3,800.00 $2,000.00 $4,000.00 $2,100.00 $4,200.00 $2,000.00 $4,000.00 $1,680.00 $3,360.00
804920C Force Main Tie‐In (8") EACH 7 $2,000.00 $14,000.00 $2,400.00 $16,800.00 $3,000.00 $21,000.00 $2,900.00 $20,300.00 $2,000.00 $14,000.00 $2,100.00 $14,700.00
804920D Force Main Tie‐In (10") EACH 1 $2,500.00 $2,500.00 $3,800.00 $3,800.00 $3,000.00 $3,000.00 $4,100.00 $4,100.00 $2,000.00 $2,000.00 $2,100.00 $2,100.00
804920E Force Main Tie‐In (12") EACH 2 $3,000.00 $6,000.00 $4,200.00 $8,400.00 $3,000.00 $6,000.00 $5,700.00 $11,400.00 $2,000.00 $4,000.00 $2,520.00 $5,040.00
804920J Force Main Tie‐In (20") EACH 2 $8,000.00 $16,000.00 $7,500.00 $15,000.00 $5,000.00 $10,000.00 $24,900.00 $49,800.00 $4,000.00 $8,000.00 $5,460.00 $10,920.00
804920L Force Main Tie‐In (24") EACH 1 $9,000.00 $9,000.00 $10,000.00 $10,000.00 $1,500.00 $1,500.00 $30,600.00 $30,600.00 $3,000.00 $3,000.00 $6,090.00 $6,090.00
804920Q Force Main Tie‐In (36") EACH 1 $10,000.00 $10,000.00 $40,000.00 $40,000.00 $7,500.00 $7,500.00 $31,100.00 $31,100.00 $8,000.00 $8,000.00 $24,633.00 $24,633.00
804920Z Force Main Tie‐In (2") EACH 2 $500.00 $1,000.00 $500.00 $1,000.00 $250.00 $500.00 $1,400.00 $2,800.00 $900.00 $1,800.00 $525.00 $1,050.00
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SOUTH FORCED LOWER BASIN (HIGHLAND RD. ‐ BURBANK DR.) CAPACITY IMPROVEMENTS PROJECT
CITY PROJECT NO. 08‐FM‐ST‐0023

QUANTITIES
AS BID

2010100 Clearing and Grubbing LUMP 1
2020100 Removal of Structures and Obstructions LUMP 1
2020400 Removal of Asphalt Surfacing SY 200
2020900 Saw Cutting Concrete or Asphalt LF 490
5011100 Restore Asphalt Concrete Pavement and Base SY 200
7010112 12" Storm Drain Pipe LF 30
7010115 15" Storm Drain Pipe LF 730
7020312 Remove and Replace Catch Basin EACH 8
8013000 Limestone Bedding and Backfill CY 1500
8013100 Sand Backfill CY 2000
8013200 Select Material For Backfill CY 2000
802123D Ductile Iron Sewer Pipe (10.1' ‐ 12.0') (10") LF 20
804000A Unrestrained Joint Sewer Force Main (4") LF 114
804000C Unrestrained Joint Sewer Force Main (8") LF 8
804000D Unrestrained Joint Sewer Force Main (10") LF 280
804000E Unrestrained Joint Sewer Force Main (12") LF 45
804000L Unrestrained Joint Sewer Force Main (24") LF 672
804000S Unrestrained Joint Sewer Force Main (48") LF 6450
804000T Unrestrained Joint Sewer Force Main (54") LF 20792
804000U Unrestrained Joint Sewer Force Main (60") LF 5232
804010A Unrestrained Joint Ductile Iron Sewer Force Main (4") LF 410
804040A Restrained Joint Sewer Force Main (4") LF 60
804040B Restrained Joint Sewer Force Main (6") LF 10
804040C Restrained Joint Sewer Force Main (8") LF 350
804040D Restrained Joint Sewer Force Main (10") LF 86
804040J Restrained Joint Sewer Force Main (20") LF 60
804040L Restrained Joint Sewer Force Main (24") LF 702
804040S Restrained Joint Sewer Force Main (48") LF 3081
804040T Restrained Joint Sewer Force Main (54") LF 2773
804040U Restrained Joint Sewer Force Main (60") LF 409
8041000 Abandon Force Main (w/Flowable Fill‐in‐Place) LUMP 1
8041100 Plug and Abandon Force Main (Cap Each End) LUMP 1
8045001 Fittings TONS 50.69
804700A Gate Valve (4") EACH 16
804700Z Gate Valve (2") EACH 2
804800A Plug Valve (4") EACH 3
804800B Plug Valve (6") EACH 2
804800C Plug Valve (8") EACH 11
804800D Plug Valve (10") EACH 4
804800E Plug Valve (12") EACH 1
804800J Plug Valve (20") EACH 2
804800L Plug Valve (24") EACH 1
804800Q Plug Valve (36") EACH 2
804800R Plug Valve (42") EACH 2
804800Z Plug Valve (2") EACH 1
8049000 Air Release/Vacuum Valve EACH 41
804910S Force Main Tap (48") EACH 2
804910T Force Main Tap (54") EACH 3
804910U Force Main Tap (60") EACH 3
804920A Force Main Tie‐In (4") EACH 2
804920B Force Main Tie‐In (6") EACH 2
804920C Force Main Tie‐In (8") EACH 7
804920D Force Main Tie‐In (10") EACH 1
804920E Force Main Tie‐In (12") EACH 2
804920J Force Main Tie‐In (20") EACH 2
804920L Force Main Tie‐In (24") EACH 1
804920Q Force Main Tie‐In (36") EACH 1
804920Z Force Main Tie‐In (2") EACH 2

UNITITEM NO. DESCRIPTION
Unit Price Total Unit Price Total Unit Price Total Unit Price Total
$63,830.72 $63,830.72 $450,000.00 $450,000.00 $86,500.00 $86,500.00 $150,000.00 $150,000.00
$34,913.02 $34,913.02 $100,000.00 $100,000.00 $16,500.00 $16,500.00 $650,000.00 $650,000.00

$4.43 $886.00 $70.00 $14,000.00 $10.00 $2,000.00 $7.50 $1,500.00
$6.53 $3,199.70 $10.00 $4,900.00 $4.50 $2,205.00 $13.00 $6,370.00

$92.44 $18,488.00 $100.00 $20,000.00 $57.00 $11,400.00 $192.00 $38,400.00
$33.24 $997.20 $60.00 $1,800.00 $33.00 $990.00 $84.00 $2,520.00
$43.76 $31,944.80 $65.00 $47,450.00 $35.00 $25,550.00 $88.00 $64,240.00

$2,369.37 $18,954.96 $2,500.00 $20,000.00 $2,125.00 $17,000.00 $3,200.00 $25,600.00
$31.00 $46,500.00 $28.00 $42,000.00 $54.00 $81,000.00 $63.00 $94,500.00
$24.01 $48,020.00 $29.00 $58,000.00 $17.50 $35,000.00 $25.00 $50,000.00
$14.81 $29,620.00 $38.00 $76,000.00 $17.50 $35,000.00 $24.00 $48,000.00
$96.48 $1,929.60 $220.00 $4,400.00 $115.00 $2,300.00 $200.00 $4,000.00
$28.31 $3,227.34 $70.00 $7,980.00 $32.00 $3,648.00 $20.00 $2,280.00
$58.74 $469.92 $100.00 $800.00 $59.00 $472.00 $48.00 $384.00
$39.00 $10,920.00 $80.00 $22,400.00 $50.00 $14,000.00 $42.00 $11,760.00
$45.34 $2,040.30 $85.00 $3,825.00 $89.00 $4,005.00 $76.00 $3,420.00
$95.21 $63,981.12 $120.00 $80,640.00 $58.00 $38,976.00 $110.00 $73,920.00

$270.50 $1,744,725.00 $240.00 $1,548,000.00 $252.00 $1,625,400.00 $410.00 $2,644,500.00
$321.45 $6,683,588.40 $278.00 $5,780,176.00 $290.00 $6,029,680.00 $425.00 $8,836,600.00
$399.41 $2,089,713.12 $425.00 $2,223,600.00 $369.00 $1,930,608.00 $741.39 $3,878,952.48
$48.68 $19,958.80 $210.00 $86,100.00 $52.00 $21,320.00 $65.00 $26,650.00
$30.63 $1,837.80 $75.00 $4,500.00 $55.00 $3,300.00 $23.00 $1,380.00
$44.42 $444.20 $100.00 $1,000.00 $72.00 $720.00 $72.00 $720.00
$53.50 $18,725.00 $100.00 $35,000.00 $57.00 $19,950.00 $42.00 $14,700.00
$59.10 $5,082.60 $85.00 $7,310.00 $69.00 $5,934.00 $64.00 $5,504.00
$75.51 $4,530.60 $125.00 $7,500.00 $95.00 $5,700.00 $124.00 $7,440.00

$126.48 $88,788.96 $155.00 $108,810.00 $85.00 $59,670.00 $165.00 $115,830.00
$315.77 $972,887.37 $280.00 $862,680.00 $325.00 $1,001,325.00 $458.00 $1,411,098.00
$368.85 $1,022,821.05 $320.00 $887,360.00 $388.00 $1,075,924.00 $506.00 $1,403,138.00
$546.97 $223,710.73 $455.00 $186,095.00 $485.00 $198,365.00 $738.00 $301,842.00

$1,509,741.41 $1,509,741.41 $600,000.00 $600,000.00 $1,390,000.00 $1,390,000.00 $1,400,000.00 $1,400,000.00
$88,820.67 $88,820.67 $150,000.00 $150,000.00 $213,000.00 $213,000.00 $290,000.00 $290,000.00
$8,550.76 $433,438.02 $18,000.00 $912,420.00 $11,250.00 $570,262.50 $12,500.00 $633,625.00
$542.79 $8,684.64 $1,600.00 $25,600.00 $610.00 $9,760.00 $525.00 $8,400.00
$360.98 $721.96 $1,000.00 $2,000.00 $510.00 $1,020.00 $65.00 $130.00

$1,761.21 $5,283.63 $2,800.00 $8,400.00 $1,625.00 $4,875.00 $2,650.00 $7,950.00
$2,116.39 $4,232.78 $3,200.00 $6,400.00 $2,050.00 $4,100.00 $3,186.00 $6,372.00
$2,502.79 $27,530.69 $2,600.00 $28,600.00 $2,515.00 $27,665.00 $3,775.00 $41,525.00
$3,231.15 $12,924.60 $4,200.00 $16,800.00 $3,050.00 $12,200.00 $3,850.00 $15,400.00
$5,087.38 $5,087.38 $5,800.00 $5,800.00 $4,250.00 $4,250.00 $6,820.00 $6,820.00

$12,710.34 $25,420.68 $15,600.00 $31,200.00 $13,000.00 $26,000.00 $19,000.00 $38,000.00
$26,968.46 $26,968.46 $35,000.00 $35,000.00 $27,675.00 $27,675.00 $42,000.00 $42,000.00
$52,104.73 $104,209.46 $65,000.00 $130,000.00 $53,350.00 $106,700.00 $76,000.00 $152,000.00
$81,165.73 $162,331.46 $98,000.00 $196,000.00 $87,000.00 $174,000.00 $126,000.00 $252,000.00

$629.83 $629.83 $1,300.00 $1,300.00 $575.00 $575.00 $636.00 $636.00
$7,455.18 $305,662.38 $8,000.00 $328,000.00 $7,400.00 $303,400.00 $7,882.00 $323,162.00
$7,413.71 $14,827.42 $50,000.00 $100,000.00 $7,650.00 $15,300.00 $10,000.00 $20,000.00
$8,610.73 $25,832.19 $50,000.00 $150,000.00 $7,000.00 $21,000.00 $10,300.00 $30,900.00

$21,834.88 $65,504.64 $55,000.00 $165,000.00 $7,950.00 $23,850.00 $22,000.00 $66,000.00
$873.27 $1,746.54 $2,500.00 $5,000.00 $2,930.00 $5,860.00 $1,900.00 $3,800.00
$873.27 $1,746.54 $2,500.00 $5,000.00 $2,965.00 $5,930.00 $1,925.00 $3,850.00

$1,746.55 $12,225.85 $2,800.00 $19,600.00 $3,750.00 $26,250.00 $1,725.00 $12,075.00
$1,746.54 $1,746.54 $5,200.00 $5,200.00 $4,850.00 $4,850.00 $2,550.00 $2,550.00
$1,746.54 $3,493.08 $5,400.00 $10,800.00 $4,765.00 $9,530.00 $357.50 $715.00
$7,630.91 $15,261.82 $5,800.00 $11,600.00 $21,750.00 $43,500.00 $975.00 $1,950.00
$8,791.90 $8,791.90 $75,000.00 $75,000.00 $25,500.00 $25,500.00 $8,987.00 $8,987.00

$31,652.90 $31,652.90 $25,000.00 $25,000.00 $19,500.00 $19,500.00 $34,550.00 $34,550.00
$873.27 $1,746.54 $1,400.00 $2,800.00 $750.00 $1,500.00 $1,568.00 $3,136.00

REYNOLDS, INC.RUSSO CORPORATION MORGAN CONTRACTING, INC. B&K CONSTRUCTION CO., LLC
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SOUTH FORCED LOWER BASIN (HIGHLAND RD. ‐ BURBANK DR.) CAPACITY IMPROVEMENTS PROJECT
CITY PROJECT NO. 08‐FM‐ST‐0023

QUANTITIES
AS BID Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total Unit Price Total

ROCKDALE PIPELINE, INC.UNIT
HEMPHILL CONSTRUCTION CO., 

INC.JOHN D. STEPHENS, INC.RACON, INC.

Awarded

BRH‐GARVER CONSTRUCTION, 
L.P.GARNEY COMPANIES, INC.ITEM NO. DESCRIPTION

817001H 16" Jacked and Bored Casing LF 280 $137.00 $38,360.00 $450.00 $126,000.00 $365.00 $102,200.00 $300.00 $84,000.00 $400.00 $112,000.00 $189.00 $52,920.00
817001Q 36" Jacked and Bored Casing LF 270 $870.00 $234,900.00 $900.00 $243,000.00 $645.00 $174,150.00 $872.00 $235,440.00 $850.00 $229,500.00 $684.60 $184,842.00
817001V 72" Jacked and Bored Casing LF 1961 $1,500.00 $2,941,500.00 $1,775.00 $3,480,775.00 $1,901.69 $3,729,214.09 $1,665.00 $3,265,065.00 $1,800.00 $3,529,800.00 $1,578.15 $3,094,752.15
817001W 66" Jacked and Bored Casing LF 1561 $1,235.00 $1,927,835.00 $1,600.00 $2,497,600.00 $1,813.69 $2,831,170.09 $1,212.00 $1,891,932.00 $1,550.00 $2,419,550.00 $1,462.65 $2,283,196.65
818200C Horizontal Directional Drilling Sewer Force Main (8") LF 995 $47.00 $46,765.00 $250.00 $248,750.00 $300.00 $298,500.00 $54.00 $53,730.00 $75.00 $74,625.00 $58.01 $57,719.95
8211101 Miscellaneous Work and Cleanup LUMP 1 $380,000.00 $380,000.00 $50,000.00 $50,000.00 $48,000.00 $48,000.00 $1,510,000.00 $1,510,000.00 $600,000.00 $600,000.00 $482,188.80 $482,188.80
9021406 6‐Ft. Wood Fence LF 100 $34.00 $3,400.00 $33.00 $3,300.00 $15.00 $1,500.00 $41.00 $4,100.00 $30.00 $3,000.00 $33.60 $3,360.00
9031500 Slab Sod SY 29500 $4.80 $141,600.00 $5.00 $147,500.00 $5.00 $147,500.00 $4.30 $126,850.00 $7.00 $206,500.00 $5.25 $154,875.00
9031600 Storm Water Pollution Prevention Plan LUMP 1 $12,000.00 $12,000.00 $194,000.00 $194,000.00 $84,100.00 $84,100.00 $60,000.00 $60,000.00 $10,000.00 $10,000.00 $15,750.00 $15,750.00
9059000 Traffic Control Supervisor LUMP 1 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00
9079000 Driveway Crossing LF 1725 $155.00 $267,375.00 $115.00 $198,375.00 $70.00 $120,750.00 $84.00 $144,900.00 $95.00 $163,875.00 $182.70 $315,157.50
9090100 Mobilization LUMP 1 $400,000.00 $400,000.00 $400,000.00 $400,000.00 $570,000.00 $570,000.00 $60,000.00 $60,000.00 $2,300,000.00 $2,300,000.00 $1,050,000.00 $1,050,000.00
9900001 Muck Excavation for Pond (Sta. 522+00 to Sta. 522+70) CY 95 $25.00 $2,375.00 $50.00 $4,750.00 $20.00 $1,900.00 $19.00 $1,805.00 $6.00 $570.00 $52.50 $4,987.50
9900002 Fill for Pond (Sta. 522+00 to Sta. 522+70) CY 402 $30.00 $12,060.00 $35.00 $14,070.00 $20.00 $8,040.00 $5.00 $2,010.00 $3.00 $1,206.00 $37.80 $15,195.60
9900003 Demolition and Disposal of Existing 42" Aerial Crossing LUMP 1 $10,000.00 $10,000.00 $28,000.00 $28,000.00 $25,000.00 $25,000.00 $40,000.00 $40,000.00 $15,000.00 $15,000.00 $52,500.00 $52,500.00
9900004 Railroad Flagman & Construction Observation Allowance LUMP 1 $53,000.00 $53,000.00 $53,000.00 $53,000.00 $53,000.00 $53,000.00 $53,000.00 $53,000.00 $53,000.00 $53,000.00 $53,000.00 $53,000.00
9900005 Existing Pressure Concrete Cylinder Pipe (PCCP) 42" Force Main Tie‐In (Sta. 467+51) LUMP 1 $40,000.00 $40,000.00 $55,000.00 $55,000.00 $44,100.00 $44,100.00 $90,000.00 $90,000.00 $15,000.00 $15,000.00 $44,383.50 $44,383.50
9900006 Existing Pressure Concrete Cylinder Pipe (PCCP) 42" Force Main Tie‐In (Sta. 502+87) LUMP 1 $40,000.00 $40,000.00 $55,000.00 $55,000.00 $44,100.00 $44,100.00 $90,000.00 $90,000.00 $15,000.00 $15,000.00 $44,383.50 $44,383.50
9900007 Utility Relocation Allowance LUMP 1 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00
9900008 Demolition and Disposal of Existing 48" Aerial Crossing LUMP 1 $10,000.00 $10,000.00 $28,000.00 $28,000.00 $25,000.00 $25,000.00 $30,000.00 $30,000.00 $17,000.00 $17,000.00 $52,500.00 $52,500.00

Total $20,591,067.00 $21,385,491.00 $22,171,515.52 $22,557,207.00 $23,950,297.00 $24,043,125.83
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SOUTH FORCED LOWER BASIN (HIGHLAND RD. ‐ BURBANK DR.) CAPACITY IMPROVEMENTS PROJECT
CITY PROJECT NO. 08‐FM‐ST‐0023

QUANTITIES
AS BID

UNITITEM NO. DESCRIPTION

817001H 16" Jacked and Bored Casing LF 280
817001Q 36" Jacked and Bored Casing LF 270
817001V 72" Jacked and Bored Casing LF 1961
817001W 66" Jacked and Bored Casing LF 1561
818200C Horizontal Directional Drilling Sewer Force Main (8") LF 995
8211101 Miscellaneous Work and Cleanup LUMP 1
9021406 6‐Ft. Wood Fence LF 100
9031500 Slab Sod SY 29500
9031600 Storm Water Pollution Prevention Plan LUMP 1
9059000 Traffic Control Supervisor LUMP 1
9079000 Driveway Crossing LF 1725
9090100 Mobilization LUMP 1
9900001 Muck Excavation for Pond (Sta. 522+00 to Sta. 522+70) CY 95
9900002 Fill for Pond (Sta. 522+00 to Sta. 522+70) CY 402
9900003 Demolition and Disposal of Existing 42" Aerial Crossing LUMP 1
9900004 Railroad Flagman & Construction Observation Allowance LUMP 1
9900005 Existing Pressure Concrete Cylinder Pipe (PCCP) 42" Force Main Tie‐In (Sta. 467+51) LUMP 1
9900006 Existing Pressure Concrete Cylinder Pipe (PCCP) 42" Force Main Tie‐In (Sta. 502+87) LUMP 1
9900007 Utility Relocation Allowance LUMP 1
9900008 Demolition and Disposal of Existing 48" Aerial Crossing LUMP 1

Total

Unit Price Total Unit Price Total Unit Price Total Unit Price Total
REYNOLDS, INC.RUSSO CORPORATION MORGAN CONTRACTING, INC. B&K CONSTRUCTION CO., LLC

$408.95 $114,506.00 $350.00 $98,000.00 $302.00 $84,560.00 $460.00 $128,800.00
$863.15 $233,050.50 $1,200.00 $324,000.00 $595.00 $160,650.00 $610.00 $164,700.00

$1,798.59 $3,527,034.99 $2,000.00 $3,922,000.00 $1,835.00 $3,598,435.00 $2,120.00 $4,157,320.00
$1,564.21 $2,441,731.81 $1,900.00 $2,965,900.00 $1,940.00 $3,028,340.00 $2,036.00 $3,178,196.00
$109.99 $109,440.05 $120.00 $119,400.00 $72.00 $71,640.00 $72.00 $71,640.00

$234,523.13 $234,523.13 $150,000.00 $150,000.00 $370,000.00 $370,000.00 $60,000.00 $60,000.00
$34.80 $3,480.00 $25.00 $2,500.00 $15.25 $1,525.00 $42.00 $4,200.00
$3.81 $112,395.00 $3.00 $88,500.00 $4.75 $140,125.00 $2.80 $82,600.00

$330,410.52 $330,410.52 $50,000.00 $50,000.00 $77,500.00 $77,500.00 $200,000.00 $200,000.00
$2,000.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00
$155.15 $267,633.75 $100.00 $172,500.00 $1,145.00 $1,975,125.00 $172.00 $296,700.00

$581,185.77 $581,185.77 $900,000.00 $900,000.00 $500,000.00 $500,000.00 $1,202,000.00 $1,202,000.00
$15.06 $1,430.70 $100.00 $9,500.00 $10.50 $997.50 $30.00 $2,850.00
$4.79 $1,925.58 $50.00 $20,100.00 $22.50 $9,045.00 $30.00 $12,060.00

$20,689.08 $20,689.08 $100,000.00 $100,000.00 $31,250.00 $31,250.00 $25,000.00 $25,000.00
$53,000.00 $53,000.00 $53,000.00 $53,000.00 $53,000.00 $53,000.00 $53,000.00 $53,000.00

$103,491.60 $103,491.60 $30,000.00 $30,000.00 $32,500.00 $32,500.00 $100,000.00 $100,000.00
$103,491.60 $103,491.60 $30,000.00 $30,000.00 $32,500.00 $32,500.00 $100,000.00 $100,000.00
$55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00 $55,000.00
$20,689.08 $20,689.08 $100,000.00 $100,000.00 $35,500.00 $35,500.00 $18,200.00 $18,200.00

$24,480,109.48 $24,937,246.00 $25,692,187.00 $33,196,047.48
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